

Budget Trade Price Matrix

	FLATS						HOUSES								
	MEV			MVHR			MEV			MVHR					
Studio	Fan	Sentinel Multivent	£312.70	Kinetic	£995.00	Fan	Sentinel Multivent	£312.70	Kinetic	£995.00	Fan	Sentinel Multivent	£312.70	Kinetic	£995.00
		MVDC	£208.18	Kinetic C Hood	£1,226.00		MVDC	£208.18	Kinetic C Hood	£1,226.00		MVDC	£208.18	Kinetic C Hood	£1,226.00
		MV250	£175.18	HR200XL	£476.64		MV250	£175.18	HR200XL	£476.64		MV250	£175.18	HR200XL	£476.64
	Ducting	110x54 + 204x60	£325.71	204x60mm	£754.02	Ducting	100 + 125mmø	£428.10	100mmø	£571.02	Ducting	100 + 125mmø	£428.10	100mmø	£571.02
Installation	1 Man Day			1.5 Man Days			Installation	2 Man Days			3 Man Days				
1 Bed	Fan	Sentinel Multivent	£312.70	Kinetic	£995.00	Fan	Sentinel Multivent	£312.70	Kinetic	£995.00	Fan	Sentinel Multivent	£312.70	Kinetic	£995.00
		MVDC	£208.18	Kinetic C Hood	£1,226.00		MVDC	£208.18	Kinetic C Hood	£1,226.00		MVDC	£208.18	Kinetic C Hood	£1,226.00
		MV250	£175.18	HR200XL	£476.64		MV250	£175.18	HR200XL	£476.64		MV250	£175.18	HR200XL	£476.64
	Ducting	110x54 + 204x60	£368.35	204x60mm	£904.87	Ducting	100 + 125mmø	£481.27	100mmø	£670.36	Ducting	100 + 125mmø	£481.27	100mmø	£670.36
Installation	1 Man Day			1.5 Man Days			Installation	2 Man Days			3 Man Days				
2 Bed	Fan	Sentinel Multivent	£312.70	Kinetic	£995.00	Fan	Sentinel Multivent	£312.70	Kinetic	£995.00	Fan	Sentinel Multivent	£312.70	Kinetic	£995.00
		MVDC	£208.18	Kinetic C Hood	£1,226.00		MVDC	£208.18	Kinetic C Hood	£1,226.00		MVDC	£208.18	Kinetic C Hood	£1,226.00
		MV250	£175.18	HR200XL	£476.64		MV250	£175.18	HR200XL	£476.64		MV250	£175.18	HR200XL	£476.64
	Ducting	110x54 + 204x60	£398.92	204x60mm	£1,114.01	Ducting	100 + 125mmø	£574.99	100mmø	£846.78	Ducting	100 + 125mmø	£574.99	100mmø	£846.78
Installation	1 Man Day			1.5 Man Days			Installation	2 Man Days			3 Man Days				
3 Bed	Fan	Sentinel Multivent	£312.70	Kinetic	£995.00	Fan	Sentinel Multivent	£312.70	Kinetic	£995.00	Fan	Sentinel Multivent	£312.70	Kinetic	£995.00
		MVDC	£208.18	Kinetic C Hood	£1,226.00		MVDC	£208.18	Kinetic C Hood	£1,226.00		MVDC	£208.18	Kinetic C Hood	£1,226.00
		MV350	£175.18	HR300XL	£736.70		MV250	£175.18	HR250	£626.42		MV250	£175.18	HR250	£626.42
	Ducting	110x54 + 204x60	£471.77	204x60mm	£1,306.23	Ducting	100 + 125mmø	£707.62	100mmø	£1,010.63	Ducting	100 + 125mmø	£707.62	100mmø	£1,010.63
Installation	1.5 Man Days			2 Man Days			Installation	2.5 Man Days			3.5 Man Days				
4 Bed	Fan	Sentinel Multivent	£312.70	Kinetic	£995.00	Fan	Sentinel MV (2 No.)	£625.40	Kinetic	£995.00	Fan	Sentinel MV (2 No.)	£625.40	Kinetic	£995.00
		MVDC	£208.18	Kinetic C Hood	£1,226.00		MVDC (2 No.)	£416.36	HRE350	£1,305.57		MVDC (2 No.)	£416.36	HRE350	£1,305.57
		MV350	£175.18	HR300XL	£736.70		MV250 (2 No.)	£350.36	HR300XL	£736.70		MV250 (2 No.)	£350.36	HR300XL	£736.70
	Ducting	110x54 + 204x60	£562.85	204x60mm	£1,560.59	Ducting	100 + 125mmø	£929.68	125mmø	£1,498.32	Ducting	100 + 125mmø	£929.68	125mmø	£1,498.32
Installation	1.5 Man Days			2 Man Days			Installation	3 Man Days			4 Man Days				
5 Bed	Fan	Sentinel Multivent	£312.70	Kinetic	£995.00	Fan	Sentinel MV (2 No.)	£625.40	Air Minder Maxi	£1,478.33	Fan	Sentinel MV (2 No.)	£625.40	Air Minder Maxi	£1,478.33
		MVDC	£208.18	Kinetic C Hood	£1,226.00		MVDC (2 No.)	£416.36	HRE350	£1,305.57		MVDC (2 No.)	£416.36	HRE350	£1,305.57
		MV350	£175.18	HR300XL	£736.70		MV250 (2 No.)	£350.36	HR300XL	£736.70		MV250 (2 No.)	£350.36	HR300XL	£736.70
	Ducting	110x54 + 204x60	£562.55	204x60mm	£1,692.68	Ducting	100 + 125mmø	£1,060.82	125 + 150mmø	£1,885.53	Ducting	100 + 125mmø	£1,060.82	125 + 150mmø	£1,885.53
Installation	2 Man Days			2.5 Man Days			Installation	4 Man Days			5 Man Days				

- Prices shown are estimated from typical material requirements at Trade prices
- Prices do not include fire stopping (if required), condensation drainage (incl. pump if required) or wiring ancillaries.
- Where 2 sizes are shown for ducting, 1st size is connections to the vents, and 2nd size is main runs and to exterior
- Installations times estimated for total 1st Fix (ducting), 2nd Fix (fan & vents) and Commissioning